

RFP No. 2011-001	BID DATE June 15, 2011
Eastern Area Spokane - Clarkston Pulman - Colfax	Port of Whitman

Supplier	Attendee	Received Bid Pkg. Date & Time	Bid Pkg. Publicly Opened By	Page BF 1-2 Proposal Complete, Signed & Dated	Page BF-3 Complete with Seal	Debarment and Suspension Certificate	Unanticipated Discoveries Signed	Davis Bacon Addendum Signed & Dated	Davis Bacon Cross Reference Completed & on Company Letterhead	Davis Bacon SF-1444 Completed, If Required	Page BF-4 Bid Schedule Complete & Signed	Page BF-5 & 6 Bid Bond Complete, Signed & Dated with Seal	Unit Summaries Complete in Ink with Pricing, Base & Alternate	Total Unit Summary (Contract Price) Complete in Ink with Pricing, Base & Alternate	Bid Bond In Order?	Calculated Bid Bond Amount (5%)	Submitted Bid Bond Amount
Ledcor Group	Not present	June 15, 2011 at 1:00PM	Debbie Snell	Yes	Yes, copied seal only	Yes	Yes	Yes	Yes	Not found	Yes	Yes, copies only, no seal	Yes, to be verified by CHR	Yes, to be verified by CHR	Yes, No original Power of Attorney	267,486.24	5349724.83 NOTE: BID WITHDRAWN ON 6-18-11
Henkels & McCoy	Robin Barker rbarker@henkels.com	June 15, 2011 at 2:08 PM	Debbie Snell	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes, to be verified by CHR	Yes, to be verified by CHR	Yes	368,296.29	\$7,365,925.85
Skyview Construction	Not present	June 15, 2011 at 1:04 PM	Debbie Snell	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes, to be verified by CHR	Yes, to be verified by CHR	Yes	472,596.92	\$9,451,938.43
Robinson Brothers Construction, Inc	Not present	June 15, 2011 at 11:40 AM	Debbie Snell	Yes	Yes	Yes	Yes	Yes	Yes	Not Found	Yes	Yes	Yes, to be verified by CHR	Yes, to be verified by CHR	Yes	492,004.83	\$9,840,096.69
North Sky Communications	David McNeely dmcneely@northsky.com	June 15, 2011 at 1:40 PM	Debbie Snell	Yes	Yes	Yes	Yes	Yes	Completed but not on letterhead	Yes	Yes	Yes, copies only, no seal	Yes, to be verified by CHR	Yes, to be verified by CHR	Yes, No original Power of Attorney	501088.85	10021776.93
Pilchuck Contractors, Inc.	Not present	June 15, 2011 at 2:20 PM	Debbie Snell	Yes	Yes	Yes	NO	NO	Completed but not on letterhead	Not Found	Yes	Yes	Yes, to be verified by CHR	Yes, to be verified by CHR	Yes	532,791.33	\$10,655,826.55
Potelco, Inc	Bill Ould bould@potelco.net	June 15, 2011 at 2:35 PM	Debbie Snell	Yes	Yes, NO pressed seal	Yes	Yes	Yes	Yes	Yes, multiple	Yes	Yes	Yes, to be verified by CHR	Yes, to be verified by CHR	Yes, No original Power of Attorney	550,021.69	\$11,000,433.73
Cascade Cable Constructors, Inc.	Brent Warren BrentWarren@Gmail.com	June 15, 2011 at 2:38 PM	Debbie Snell	Yes	Yes	Yes	Yes	Yes	Yes	Not Found	Yes	Yes	Yes, to be verified by CHR	Yes, to be verified by CHR	Yes	\$597,585.83	\$11,951,716.54
TetraTech Construction Service	Not present	June 15, 2011 at 2:20 PM	Debbie Snell	Yes	Yes	Yes	Yes	Yes	Yes	Not Found	Yes	Yes	Yes, to be verified by CHR	Yes, to be verified by CHR	Yes	606,959.93	\$12,139,198.64
CHR Solutions - Engineer's Estimate																	\$9,137,273.11

This is to certify that the bids herein were publicly opened and read at the offices of POW located at N 302 Mill Street, Colfax, WA 99111. PDT, Wednesday, June 15, 2011
Official bid opening began at 6/15/2011 15:00
Bidding officially closed at 3:32 PM
Bid opening ended 3:32 PM
Official Reader Debbie A. Snell, Port Properties and Development Manager

DATE